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SITING, ENVIRONMENTAL IMPACT STATEMENT, AND PRE DESIGN 

CONSULTING SERVICES 

For a 

NEW PRISON RECEPTION CENTER 

 
The purpose of this project is to select a consultant to develop and conduct a siting process to 
locate a new correctional reception facility on the west side of the state. The consultant will also 
produce an Environmental Impact Statement to confirm the suitability of the sites, and provide 
predesign services for the new facility.  The new facility will provide 1,024 Reception beds, 64 
Segregation beds, program areas for intake, classification, visitation, food service, health 
services, administration, and support services. The consultant team will be expected to include 
environmental professionals, communications staff, engineers and architects, real estate 
professionals and LEED accredited personnel.  The consultant team also needs the ability to 
provide schematic through construction phase services for this project if requested.  The 
consultant chosen must be able to begin work immediately upon selection. Any persons 
providing services under this contract must successfully pass a Washington State Patrol NCIC 
check. 
 
All sites to be considered are required to be near primary highway systems.  The estimated 
Maximum Allowable Construction Cost (MACC) of the project is $167,000,000.  The estimated 
preliminary space program totals approximately 320,000 gross square feet. 

 

Background 
 

 Funding was provided to the Department of Corrections in the 2010 Supplemental Budget to 
begin development of a new west side corrections complex. The new section 2018 of 
chapter 42007, laws of 2009, provides State Building Construction Account funds for a 
project titled Westside Corrections Complex: Siting and Pre-design (92000032). 

 

 The problem driving this request is the February 2010 Caseload Forecast Council report that 
forecasts a male bed shortfall by the year 2016. The need is also driven by the legislature‟s 
decision to close old and inefficient housing units at the McNeil Island Corrections Center 
and replace them with new units that are less expensive to operate. 

 

Site Selection Process 

 Develop and conduct a facility siting process compliant with RCW 72.65.220 and WAC 

137-59-050. 

 The consultant shall develop initial solicitation notice to interested jurisdiction.  At a 
minimum, work will involve producing an initial letter notifying jurisdictions of interest in 
having a correctional facility, a letter of interest by the Department, creation of an 
information document providing the process, what the project is, how it affects their 
community, benefits to the community, and the involvement required of the local 
community.  Also develop a preliminary questionnaire to enable jurisdictions to respond, 
and to provide documentation on confirmation of intent to respond.   
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 Distribute final solicitation information to the Department. Assume ten (10) hardcopies 
and two electronic copies (one Adobe PDF and one Word 2007) shall be provided to 
Department.  Expenses for this requirement will be reimbursable. 

 Provide administrative effort for notification.  Assist in developing information to be 
posted on DOC website. 

 Develop screening assessment tool in evaluating initial response for fatal flaws.  
Summarize and provide oral presentation to the Department.  Assume 30 sites to be 
reviewed.   

 Develop response letter by the Department for additional information.  Work will involve 
developing a detailed “Site Selection Questionnaire” form for the jurisdiction to complete 
and return.   

 Distribute final site selection questionnaire information to the Department. Assume ten 
(10) hardcopies and two electronic copies (one Adobe PDF and one Word 2007) shall 
be provided to Department.  Expenses for this requirement will be reimbursable. 
 

 Provide administrative effort for response to interested jurisdiction.  Assist in developing 
information to be posted on DOC website. 

 Develop evaluation criteria assessment to evaluate information provided in “Site 
Selection Questionnaire” and additional information from other sources. 

 Visit sites and obtain appropriate information to evaluate proposed sites.  Summarize 
and provide site selection report and make oral presentation to the Department.  
Assume 30 sites to be evaluated with three preferred sites identified for further 
consideration. 

 Distribute final site selection report to the Department. Assume ten (10) hardcopies and 
two electronic copies (one Adobe PDF and one Word 2007) shall be provided to 
Department.  Expenses for this requirement will be reimbursable. 
 

 Provide administrative effort for announcement of preferred sites to successful 
jurisdiction.  Assist in developing information to be posted on DOC website. 

 Provide handbook on public involvement for use by local jurisdiction, describing how to 
prepare a public involvement plan, types of public outreach that may be effective, 
information materials that may need to be developed, and media activities that may be 
needed.  Information to be provided to the final selected sites. 

Environmental Impact Statement (EIS) 

 Provide services in accordance with the State Environmental Policy Act. 

 Assume three sites to be studied in the EIS. 

 Conduct formal public EIS scoping process.  Provide administrative effort for 
announcement of scoping meetings. Assist in developing information to be posted on 
DOC website. 

 Develop draft EIS with summary of the proposed action, the site alternatives, and 
probable environmental impacts that occur. 
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 Provide detailed description of the proposed action and each of the alternative sites 
including modeling of the predesign concept facility.  Include an evaluation of the „no 
action‟ alternative. 

 Develop separately the documentation for affected environment, impacts, and mitigating 
measures.  Provide supporting documents associated with this effort. 

 Summarize and make oral presentation to the Department.   

 Assist in developing information to be posted on DOC website. 
 

 Upon satisfactory completion of the draft EIS, Develop plan and distribution list for the 
draft EIS.  Distribute draft EIS to appropriated stakeholders.  Hard copy draft EIS will be 
a reimbursable expense.  Assume ten (10) hardcopies and two electronic copies (one 
Adobe PDF and one Word 2007) shall be provided to Department.  Expenses for this 
requirement will be reimbursable. 
 

 Upon satisfactory completion of the draft EIS, ten (10) hardcopies and two electronic 
copies (one Adobe PDF and one Word 2007) shall be provided to Department.  
Expenses for this requirement will be reimbursable. 
 

 Respond to written comments to the draft EIS. 

 Finalize EIS document. 

 Distribute final EIS to appropriated stakeholders.  Hard copy final EIS will be a 
reimbursable expense.  Assume ten (10) hardcopies and two electronic copies (one 
Adobe PDF and one Word 2007) shall be provided to Department.  Expenses for this 
requirement will be reimbursable. 
 

 Assist in developing information to be posted on DOC website. 

 Draft formal action after preferred site is selected. 

 

 

Pre Design 

 Develop a Facility Program Analysis (FPA) including a listing and quantification of space 
needs. 

 Preliminary space program estimates shall be provided for use in site selection and EIS 
development. 

 Upon satisfactory completion of the draft FPA, ten (10) hardcopies and two electronic 
copies (one Adobe PDF and one Word 2007) shall be provided to Department.  
Expenses for this requirement will be reimbursable. 

 Prepare pre design using the Office of Financial Management‟s (OFM) Pre design 
Manual.  The OFM Pre Design Manual for Capital Projects is available at  
http://www.ofm.wa.gov/budget/instructions/capital.asp . The tasks include the following 
elements: 

o Project Analysis 

o Program Analysis 
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o Site Analysis  

o Project Budget Analysis 

o Master Plan & Policy Coordination 

o Facility operations & maintenance requirements 

o Project diagrams and drawings 

 Develop pre design with full assessment of the preferred alternative, the other 
alternatives, and the „no action‟ alternative. 

 Develop concept site plans for the preferred site alternative and other site alternatives.  

 Upon satisfactory completion of the draft predesign, ten (10) hardcopies and two 
electronic copies (one Adobe PDF and one Word 2007) shall be provided to 
Department.  Expenses for this requirement will be reimbursable. 
 

 Respond to written comments to the draft pre design. 

 Finalize pre design document.  Ten (10) hardcopies and two electronic copies (one 
Adobe PDF and one Word 2007) shall be provided to Department.  Expenses for this 
requirement will be reimbursable. 

 

Site Selection/EIS Schedule 

Develop information for solicitation – 2 months 

Send Solicitation to communities and receive “Confirmation to Respond” notification by 

communities – 2 months 

Initial site screening review – 2 weeks 

Send information to those communities for additional details with “Site Selection Questionnaire” 

– 2 months 

Site visits and evaluation of sites – 1 month 

Site selection report competed – 1 month 

Prepare draft EIS – 6 months 

Finalize EIS – 2 months 

 

Predesign Schedule 

Prepare Facility Predesign – 7 months 

Site visits and evaluation of sites – 1 month 

Develop off-site scope and cost estimate – 1 ½ months 
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Develop conceptual layouts – 1 month 

Finalize Predesign report – 2 months 

 


